REQUEST FOR PROPOSALS
Solicitation No. 2024-09
Disaster Debris Monitoring and Consulting Services

Proposal Deadline for Submittal:
August 19, 2024 at 4:00 p.m. Central Time
Location: County of Newton
County Clerk’s Office 115 Court Street

Newton, TX 75966

Contact:
Ronald J. Cochran
Newton County Judge
Phone: 409-379-5691
newtoncountyjudge@co.newton.tx.us

Mail or Deliver Complete Bid Package To:
County of Newton
County Clerk’s Office
115 Court Street
Newton, TX 75966

A complete Solicitation Package can be requested by emailing the County
Judge’s Office or from the County Website: www.co.newton.tx.us.

A Pre-Bid Conference will NOT be held.



SOLICITATION SUMMARY

GENERAL DESCRIPTION

The County of Newton is seeking responses for disaster debris monitoring and consulting
services.

SCHEDULE OF EVENTS

Please find below a Tentative Schedule of Events for this Solicitation. The Gounty reserves the right to
revise the Tentative Schedule of Events if such revision is deemed to be in the best interest of the
County.

RFP Release Date: ............. Wednesday, May 29, 2024

Proposal Due Date and Time: August 19, 2024 4:00 pm (Central Time)
Commissioners’ Court Approval Date: August 27, 2024

Notice to Proceed............... 8D

CONTRACT TERM
One {1)-year period with options to renew for two (2) additional one (1)-year periods.
APPLICABLE LAWS

This solicitation is being conducted in accordance with Texas Local Government Code Title
8, Subtitle A, Chapter 252.

RECEIPT OF REQUEST FOR PROPOSAL DOCUMENT

If you obtained this RFP document by notification through a newspaper advertisement or from our
website, or you want to modify your contact information, please contact the Contact persons identified
on the front cover.

INSURANCE REQUIREMENTS

Before a contract can be executed, the successful bidder shall provide evidence of insurance coverage
in accordance with the “Insurance Provisions” section of the Special Provisions contained within this
solicitation document. Bidders and their insurance agent, broker or representative must review the
insurance provisions to understand its requirements and cost to contract with the County. An insurance
affidavit is included in this solicitation verify the bidder and their insurance agent, broker or
representative will comply with the insurance provisions if a contract is awarded.




7 SUBMITTAL LABEL IMPORTANT
REQUIREMENT FOR BID / PROPOSAL SUBMITTAL

Bid/Proposal submittals must be properly labeled o ensure they are not inadvertently opened before the
designated time. Therefore, please affix the label helow to the outside of the sealed bid/proposal submittal
package(s).

If the delivery service used (i.e. FedEx, UPS, courier, efc.) does not permit this labe! to be affixed on the
outside of their delivery box or envelope, then the bidder/proposer must seal the contents of their
bid/proposal and affix this label on the sealed package before they place that package in the box or envelope
provided by the delivery service.

If this label is not used, it is the bidder's responsibility to ensure this information is written on the outside of
the delivery package. Bids or proposals received by the County of Newton that do not have the information
requested below displayed on the outside of their bid or proposal may be rejected,

COUNTY OF NEWTON BID / PROPOSAL SUBMITTAL LABEL
Bid/Proposal Number: 2024-09
Bid / Proposal Name: Disaster Debris Monitoring and Consulting Services
Due Date and Time: Monday, August 19, 2024 4:00 pm {(Central Time)

Company Name:

Contact Name:

Company Address:

Telephone Number:




g NO BID FORM

NO BID/PROPOSAL INFORMATION FORM

SOLICITATION TITLE: Disaster Debris Monitoring and Consulting Services

If your firm elects not to submit a proposal, please complete and fax or email this form to:

Ronald J. Cochran, Newton County Judge
Email: newtoncountviudge@co.newton.tx.us

Please check all that apply:

Do not sell the item(s) or services required

Cannot be competitive

Cannot meet the specifications or qualifications described in the attached bid
Cannot provide insurance required

Cannot provide bonding required

Cannot comply with indemnification requirements

Job too large

Job too small

oooooooot

Do not wish to do business with the County
D Company’s current workload does not allow for additional work

D Other reason:

Company Name:

Authorized Officer or Agent:

Telephone: Facsimile Number:

Email:




Newton County is soliciting qualification packages for DISASTER DEBRIS MONITORING AND
CONSULTING SERVICES for the OFFICE OF EMERGENCY MANAGEMENT.

One (1) original, six (6) exact copies, and one (1) digital copy of the proposal must be received
at the County Clerk’s office on or before Monday, August 19, 2024 at 4:00 pm. Proposals are
to be delivered to:

County of Newton
County Clerk’s Office
115 Court Street
Newton, TX 75966

All proposals, including a "NO BID", are due in the County Clerk’s Office by the due date
in sealed envelopes or boxes. All proposals must be clearly marked with the RFP Number,
the name of the company submitting the proposal package, and date and time of opening
on the outside of the envelope/box and/or Air Bill/Delivery Receipt. Original proposal must be
clearly marked "ORIGINAL" and contain all original signatures.

Any proposal received after the date and hour set for RFP_opening will not be_accepted.
Respondent_will _be notified and will advise _the County as to the disposition by
either pick up, return at Respondent's expense, Or destroved with_written authorization of
the Respondent. If proposals are sent by mail to the County Clerk’s Office, Respondent shall
be responsible for actual delivery of the proposal package to the Purchasing Department before
the date and hour set for RFP opening. If mail is delayed in the postal service beyond the
date and hour set for the RFP opening, proposals thus delayed will not be considered and will
be disposed of as authorized.

Proposals may be withdrawn at any time prior to the official opening. Alterations made before
opening time must be initialed by Respondent guaranteeing authenticity. After the official
opening, proposals become the property of the County of Newton and may not be amended,
altered or withdrawn without the recommendations of the County Auditor and  the approval of
Commissioners’ Court.

Newton County is exempt from Federal Excise and State Sales Tax. The County is not exempt
from Surplus Lines Tax or Texas Stamping Tax. Therefore, only applicable taxes must be
included in this proposal.

No oral explanation by County officials or employees in regard to the meaning of the proposal
specifications will be made and no oral instructions will be given before the award of the
contract. Requests from interested Respondents for additional information or interpretation
of the information included in the specifications and all questions should be directed via
email to: Ronald J. Cochran newtoncountyjudge@co.newton.tx.us.




All documents_relating fo this RFP including but not limited fo, the RFP document, questions
and their answers, addenda and special notices will be posted under the RFP number on
Newton County website and available for download by interested parties. No documents will
be faxed or emailed after the initial Notice of Intent prior to RFP award. it is the
Respondent's sole responsibility {o review this site and retrieve all related documents prior
to the RFP due date.

Proposal Response Forms must be fully completed and included in your response. Forms
that have been retyped or altered may result in rejection of proposal. Detailed
specifications have been provided and any deviations or exceptions must be referenced
on the form provided. Unless deviations are specifically stated herein, services will be
provided according to the specifications at no additional charge.

This RFP is issued in compliance with the Texas Purchasing Act, Section 252.049.
Negotiations shall be conducted with responsible vendor(s) who submit proposals determined
to be reasonably susceptible of being selected for award.

it is the Respondent's sole responsibility to print and review all pages of the RFP document,
attachments, questions and their answers, addenda and special notices. The Proposal
Signature Form must be signed and returned. Failure to provide signature on this form renders
proposal non-responsive. Failure to complete and submit all required forms, including but not
limited to the Reference Page, Certification of Eligibility, Checklist, Questionnaires (when
applicable), Addenda (including revised forms), and any other specified forms or documents
will be grounds for rejection of entire proposal.

CONFIDENTIALITY: Any material that is to be considered confidential in nature must be
clearly marked as such and may be treated as confidential to the extent allowable in the Public
Information Act. Pricing information is not considered confidential. Trade secrets or
confidential information MUST be placed in a separate envelope marked "CONFIDENTIAL
INFORMATION" and EACH PAGE must be marked "CONFIDENTIAL INFORMATION."
Newton County will make every efforf to protect these papers from public disclosure as outlined
in Texas Local Government Code, Section 252.049.

The Texas Public Information Act gives the public the right to request access to government
information, subject to certain narrow exceptions. Newton Count is an entity subject to this
Act. Therefore, please be advised that your company's declaration that certain information
submitted in response to an RFP is mconfidential” will not be treated as such if the C o unt
receives a request for a copy of the RFP. The County will of course make every effort
to inform your company of such a request and to provide you with an opportunity to object to
the release of any proprietary information, but Newton County cannot and will not make
an agreement to withhold information from the public contrary to the County’s responsibilities
under the Act. '




Additionally, to the extent your response is incorporated into the contract, that contract will
become an official record available for public inspection.

Proposals shall be opened so as to avoid disclosure of contents to competing Respondents
and kept secret during the process of negotiation. All proposals that have been submitted shall
be open for public inspection after the contract is awarded, except for trade secrets and
confidential information contained in the proposals and identified as such.

The successful Contractor shall defend, indemnify, and hold harmless Newton County from any
and all liability or loss of any nature whatsoever arising out of or relating to the Contractor
performing work on County premises, including, without limiting the generality of the foregoing
coverage, any act or omission of the contractor, its agents, servants, employees, or invitees in
the execution or performance of the contract.

Continuing non-performance of the vendor in terms of Specifications shall be a basis for the
termination of the contract by the County. The County shall not pay for work, equipment, or
supplies which are unsatisfactory. Vendors will be given a reasonable opportunity before
termination to correct the deficiencies. This, however, shall in no way be construed as
negating the basis for termination for non-performance.

The contract may be terminated by either party upon written thirty (30) days notice prior to
canceliation.

Proposals will be considered irregular if they show any omissions, alteration of form, additions
or conditions not called for, or irregularities of any kind. However, Newton County reserves
the right to waive any imegularities and to make award in the best interest of the County.

Newton County reserves the right to accept or reject in part or in whole any proposals
submitted and to waive any tachnicalities for the best interest of the County. Proposals may
be rejected, among other reasons, for any of the following specific reasons:

1. Proposals received after the time limit for receiving proposals.
2. Proposals containing any irregularities.
3. Unbalanced value of any items.

Vendors may be disqualified and their proposals not considered, among other reasons, for any
of the following specific reasons:

1. Reason for believing collusion exists among the Vendors.

2. Reasonable grounds for believing that any Vendor is interested in more than
one proposal for the work contemplated.

3. The Vendor being interested in any litigation against the County.

4. The Vendor being in arrears on any existing contract or having defauited
on a previous contract.

5. Lack of competency as revealed by a financial statement, experience and
equipment, questionnaires, etc.

6. Uncompieted work which in the judgment of the County will prevent or hinder

the prompt completion of additional work, if awarded.
7. Respondents shall not owe delinquent property tax in Newton County.



Due care and diligence has been used in preparation of this information, and it is believed to
be substantially correct. However, the responsibility for determining the full extent of the
exposure and the verification of ali information presented herein shall rest solely with the
Respondent. Newton County and its representatives will not be responsible for any errors
or omissions in these specifications, nor for the failure on the part of the Respondent to
determine the full extent of the exposures.

The successful Respondent may not assign their rights and duties under an award without the
written consent of the Commissioners’ Court. Such consent shall not relieve the assignor of
liability in the event of default by the assignee.



SPECIAL TERMS AND CONDITIONS OF THE
CONTRACT

Contract Terms: Successful Respondent(s) will be awarded a contract, effective from
date of award or notice to proceed as determined by Newton County Commissioners’
Court. At the County’s option and approval by the vendor, the contract may be renewed
for two (2) additional twelve (12) month periods, as further explained in Renewal

Options. Prices must remain firm for the entire contract.

Renewal Options: Newton County reserves the right to exercise an option to renew
the contract of the vendor for t wo (2) additional twelve (12) month periods, provided
such option is stipulated in the Special Conditions and agreed upon by both parties.
If the County exercises the right in writing, the vendor shall update and submit any
legal documents required during the initial solicitation by no later than thirty (30)
calendar days prior to the commencement of the option period. These documents,
if applicable, will be specified in the Special Conditions and include, but are not limited
to, Insurance Certificates and Performance Bonds and must be in force for the full
period of the option.  If the updated documents are not submitted by the vendor
in complete form within the time specified, the County will rescind its option and seek
a new solicitation.

Minimum Insurance Requirements:
A. The Contractor shall take out, pay for and maintain at all times during

the prosecution of the work under the contract, the following forms of insurance:.

1) Comprehensive Commercial General Liability:
a. Bodily Injury/Personal Injury

$500,000 per occurrence
$1,000,000 aggregate

b. Property Damage
$500,000 per occurrence
$1,000,000 aggregate

2) Professional Liability appropriate for performance of position
$500,000 per occurrence and in the aggregate

B. The County reserves the right to review the insurance requirements of
this section during the effective period of the contract and to require adjustment
of insurance coverage and their limits when deemed necessary and prudent by
the County based upon changes in statutory law, court decisions, or the claims
history of the industry as well as the Contractor.

C. Required Provisions:
1) Proof of Carriage of Insurance - All certificates of insurance will
be required in duplicate and filed with the Purchasing Manager.
2) All certificates shall provide Newton County will receive an unconditional
thirty days written notice in case of cancellation or any major change.



SPECIAL TERMS AND CONDITIONS OF THE CONTRACT

3) As to all applicable coverage, certificates shall name Newton County and its
officers, employees, and elected representatives as an additional insured.

4) All copies of the certificates of insurance shall reference the project name and RFP
number for which the insurance is being supplied.

5)  The Contractor agrees to waive subrogation against Newton County, its officers,
employees, and elected representatives for injuries, including death, property
damage, or any other loss to the extent the [oss, if any, is covered by the proceeds
of insurance.

6) The Contractor is responsible for making sure any sub-contractor(s) performing
work under this agreement has the required insurance coverage(s) and supplies
Newton County with the proper documents verifying the coverage.

4, BOND REQUIREMENTS

A.

Bid Bond
THERE IS "NO BID BOND" REQUIRED ON THIS PROJECT.

Power of Attorney

Attorney-in-fact who signs proposals or contract bonds must file with each bond a certified
and current copy of the power of attorney.

Payment Bond and Performance Bond shall be as follows:

For a contract in excess of $100,000, a Petformance Bond shall be executed in the amount
of the contract upon the faithful performance of the work in accordance with the plans,
specifications, and contract documents. This bond shall be solely for the protection of
Newton County.

For a contract in excess of $25,000, a Payment Bond shall be executed in the amount of
the contract solely for the protection of all claimants supplying labor or furnishing the
material used on this project.

The cost for Bond premiums must be included in the Proposed Price.
Payment and Performance Bonds must be issued by an insurance/surety

company licensed and authorized by the Texas State Board of Insurance to
do business in the State of Texas.



A.

B.

PROJECT DESCRIPTION

PURPOSE

1.

This Request for Proposals (RFP) invites Responses from experienced firms for the
provision of Disaster Debris Monitoring and Consuiting Services in Newton County,
Texas, immediately after a hurricane, tornado, flooding event or other natural or
man-made disaster. The objective of the RFP and subsequent contracting activity is
to secure the services of a capable and experienced Contractor who is capable of
efficiently monitoring the removal of large volumes of disaster-generated waste from
a large area in a timely and cost-effective manner. The County intends to enter into
a pre-positioned contract with one (1) Prime Contractor who may utilize both local
and non-local resources to provide services inthe event of activation by the County
following a hurricane, tornado, flood or other natural or man-made disaster. The
Contractor will be expected to have an initial management team mobilized to
Newton County within 24 hours of receipt of the Notice to Proceed and to have
mobilized all appropriate equipment and personnel to the Newton County area within
48 hours of receipt of the Notice to Proceed. The County reserves the right to enter
into contracts with more than one Prime Contractor in the event that no one firm
can provide all of the necessary services.

Successful Respondent(s) wili be awarded a contract, effective from date of award
or notice to proceed as determined by Newton County Commissioners’ Court. At
Newton County's option and approval by the vendor, the contract may be
renewed for two (2) additional twelve (12) month periods, as further explained in
Renewal Options. Prices must remain firm for the entire contract,

The project is referred to as the Disaster Debris Monitoring Contractin the following
sections of this RFP.

PROJECT SUMMARY
1.

Introduction

a. The Disaster Debris Monitoring Contract will encompass incorporated
areas of Newton County. Newton County's disaster recovery planning
includes considerations for removing and processing the volumes and
types of debris and wastes expected to be generated by a major disaster
such as a hurricane, tornado, flood or other natural or man-made hazard
that encompasses the procedures for disposing of that material. The
planning approach is formulated in part on the concept of strategic pre-
positioning of the agreements and resources necessary for timely,
coordinated recovery operations, including removal of debris and wastes
from public property and right-of-ways throughout the County using
County owned and Contractor forces.

b. The County has identified the need for one or more. Consultants to assist
the County forces in completing debris management operations throughout
the County. Prime Contractors will be selected for Debris Removal and
Debris Hauling. For the purpose of Debris Monitoring, the Consultant must
have the capacity fo manage a large workforce and to carry the expenses
associated with a major recovery operation prior to the initial County



payment and between subsequent payments, as well as the capacity to
provide the necessary bonds and insurance. Each Consultant must also
have:

1) an established management team;

2) an established network of resources to provide the necessary
equipment and personnel;

3) comprehensive workforce management, operations, and safety
plans; and

4) demonstrable experience in major disaster recovery
cleanup projects.

Although a single Consultant is preferred, the County may at its sole
discretion award multiple contracts if no single Contractor is capable of
providing alt of the necessary services.

c. The Contract(s) to be awarded for this project will be a combination of fixed
fee and contingency contracts. The County anticipates a certain level of
initial work to establish the procedures for integrating the work into the
County's continuing disaster recovery program planning, along with
potential costs for maintaining the program over a period of time. The
County anticipates that the bulk of the services to be provided, specially
monitoring of debris/iwaste removal operations, will be provided on an
incident specific basis with anticipated costs identified by a joint
County/Contractor team as part of the initial program planning. In addition,
the Prime Contractor(s) selected for the project will be required to participate
in certain County-directed disaster recovery training and/or exercises at no
additional cost to the County.

Disaster Debris Monitoring Requirements

Planning for post-disaster cleanup operations is a function of the Newton County

Office of Emergency Management. The debris management operations will be

carried out under the cognizance of the Office of Emergency Management. The

County has pre-contracted with one prime contractor for debris removal operations

Countywide. That contractor will also be responsible, under certain conditions, for

removal of hazardous, and toxic / hazardous waste associated debris such as

construction and demolition debris, vegetative debris and other disaster associated

debris caused by the disaster. That contractor is responsible for:

a. clearing roadways;

b. removing debris and certain waste from roadways, public right-of ways, and
public property;

c. operating temporary debris staging and reduction areas;

d. volumetric reduction of debris, and ultimate disposal of the debris and waste.

The general concept of disaster debris/waste removal operations includes multiple,
scheduled passes of each populated area and each right-of-way directed. This will
allow citizens to return to their properties and bring materials to the right-of- ways
as recovery progresses. The County will prescribe the specific procedures to be
followed after ascertaining the scope and nature of the disaster's impacts.



Curbside segregation of debris and disaster-generated or -related wastes will be
an element of the County's disaster recovery program. The debris management
Consultant will be required to aid in the segregation and waste stream
management processes. Any hazardous materials andfor industrial wastes
encountered by the debris removal Contractor will be set aside for collection and
disposal by the Contractor's properly trained and equipped removal team. The
County may pre-designate Temporary Debris Staging and Reduction Sites (TDSR)
for the sole purpose of the temporary staging and reduction of woody debris and
construction and demolition materials. The County will help to identify the public
and private landfills that will be used for disposal of storm generated debris.
The Prime Contractor will be expected to provide debris monitoring services at
each landfill as well as in the field during clearing, loading and hauling operations
The Prime Contractor will be responsible for monitoring all of the Debris Removal
! Hauling activities during the course of the recovery/cleanup period.

Contract Activation

The Prime Contractor holding the Disaster Debris Monitoring Contract will serve
as a general Confractor for the purpose of the specified services, and will be
able to use his/her own and Subcontractor resources to meet the obligations of the
contract. The Contractor will be expected to use fully qualified and properiy
equipped local firms and personnel to the maximum extent practicable. When a
major disaster occurs or is imminent, Newton County will contact the firm(s) holding
the Disaster Debris Monitoring Contract(s) to advise them of the County's intent to
activate the contract. Within six (6) days of receiving the Notice to Proceed, the
Consultant shall provide and execute the required Performance and Payment
Bonds and must have a management team in place in Newton County to begin
planning for the operations and mobilizing the personnel and equipment necessary
to perform the work. Personnel and equipment must be in place, fully prepared
for the specified services and able to begin operations within 48 hours of
the Contractor's receipt of the Notice to Proceed.

STATEMENT OF WORK

The following General Statement of Work is envisioned for the project and should be considered
when responding to the RFP. Nothing in this description shall be construed to limiting the potential
scope of work to this description or to requiring that this description be included in the final
scope of work for the project. Nothing in the following General Statement of Work should be
construed as limiting the types of work that a potential Consultant may address in a response
to this Request for Proposals. Respondents should address all services which, on the basis of
their experience, are deemed necessary to achieving the County's debris management goals.

A. GENERAL STATEMENT OF WORK- MONITORING

1.

The Consultani shall provide all expertise, effort, personnel, materials, and
equipment necessary for monitoring and documenting the removal and lawful
disposal of debris and other wastes generated by natural or man-made
disasters that impact Newton County, Texas. Specifically, the Consultant will be
responsible for monitoring debris and waste removal and disposal operations
performed by the County's Debris Removal and Hauling operations relative fo:

= County streets, roads and right-of-ways;



= Public property and facilities;
= Any other public site as may be directed by the Office of
Emergency Management; and

« Private property when necessary to protect the public (life safety) or to facilitate
completion of required work, provided that entry onto private property is
specifically authorized by the Office of Emergency Management.

The Consultant may also be responsible for monitoring debris and waste removal
and disposal operations performed by the County's Debris Removal and
Hauling operations relative to streets, roads and right-of-ways of all municipalities
and communities, incorporated and unincorporated, and rurai  areas within the
County, unless otherwise directed by the Office of Emergency Management.

Services shall be performed on an "as needed basis" when directed by the Office
of Emergency Management.

The Office of Emergency Management will provide guidance and direction on
priorities and specific needs for the monitoring operations. The Consultant, in
concert with the Office of Emergency Management, shall determine the method
and manner of monitoring the removal and disposal of debris that provide the
greatest economy of operations and cost to the County. The Consultant shall then
provide for the cost-effective and efficient monitoring of materials accumulated or
deposited on public property, as described above and the removal and final
disposal of those materials. The Consultant will be expected to provide all
personnel, equipment, forms, record keeping materials, supplies and other
resources necessary to carry out the specified services and to provide ongoing and
periodic reports to the County for its use in providing documentation to State
and Federal officials pursuant to Federal reimbursement of eligible recovery costs.
The Consultant must be fully cognizant of all pertinent Federal (FEMA, U.S. Army
Corps of Engineers, etc.) and State of Texas documentation requirements and
procedures and be prepared to assist the County staff in compiling and managing
information and data necessary for those purposes. Prior to initiating work under
this project, the Consultant shall present to the Office of Emergency Management
for review and discussion a General Operations Plan and sufficient supporting
documentation to adequately describe all planned actions for monitoring the
removal, handling and eventual disposal of disaster generated debris and wastes.
The Consultant shall agree to execute this plan, with all manners of contingencies
recognized, upon being authorized by the County to begin work.

When identifying resources to be made available under this contract, the
Consultant must use a planning standard approach. Specifically, the Consultant
shall identify the expected sources and quantities of debris and other wastes that
are expected to be encountered and the anticipaied level of operational resources
{personnel, equipment, TDSRS operations, etc.) that will be deployed by the
Debris Management contractor. The Consultant must then identify sufficient
monitoring resources (personnel, equipment, materials, etc.) to ensure the
availability of personnel and equipment to initiate all required activities within 48
hours of being so directed. For this purpose, identification of subconsultant(s) and
a general equipment/personnel inventory will suffice. The Consultant will be
responsible for coordinating operations in such a manner as to least interfere
with the work of the Debris Removal and Hauling contractor,



damage assessment teams, local utility company crews and other recovery
operations forces. Such coordination shall be effected through communications
with the Office of Emergency Management, his authorized representatives, or other
County or municipal personnel when so authorized by the County. To the extent
authorized by County Office of Emergency Management, the Consultant shall
coordinate monitoring operations directly with the Debris Removal and Hauling
contractor when necessary to achieve effective and efficient integration of forces.
The Consultant shall provide reports, summaries, and analyses of daily activities
associated with the debris and waste removal and disposal operations in the form
and frequency specified by the Newton County Office of Emergency Management,
upon issuance of the authorization to proceed. The Consultant shall be prepared to
advise the Newton County Office of Emergency Management and other local
officials of the types, scopes, forms, and formats of data and information required
by Federal and State agencies and shall provide all pertinent documentation in
a manner that satisfies those agencies' requirements.

Hi. RFP RESPONSE REQUIREMENTS

Consultants interested in providing Disaster Debris Monitoring and Consulting services must
submit one (1) original, six (6) exact copies, and one (1) digitat copy of their response to this RFP
in the following format, utilizing numbered tabs for each of the sections.

A. LETTER OF TRANSMITTAL AND AFFIDAVIT

Each proposal must be accompanied by a Letter of Transmittal signed by an

authorized representative of the Respondent. The letter must:

1.

[dentify the project by name as "Disaster Debris Monitoring and
Consulting Services" and RFP Number.

Include the following information:

a. Name of firm or individual.
b. Permanent main officer address, telephone number and fax number.
C. If it is a disadvantaged business enterprise, the nature of that

classification.
If a corporation, where incorporated.

How many years the firm has been engaged in business under the
present name.

f. General types of work performed by
the firm.
g. Contracts currently on hand or in
effect. '
h. The following questions and the firm's answers:
1) Have you ever failed to complete any work awarded to you? If so,
explain.

2)  Have you ever defaulted on a contract? If so, explain.
3}  Will you, upon request provide a detailed financial statement or any
other information required by Newton County?



4) Will you submit updated resumes for all key personnet who might
be assigned to this project if you are selected for the work?

5) Will you, upon request, furnish documentation to support the
information in your response to the RFP?

Provide a synopsis of the Consultant's depth of knowledge of the project's scope
and special requirements as the Consultant perceives them.

Be signed by an individual, identified by name and title, authorized to represent the
Respondent in this matter.

identify the names, titles, telephone, and fax numbers of individuals who are
available to be contacted by the Newton County Purchasing Department
concerning the submittal and for additiona!l information.

MANDATORY QUALIFICATION AND CONTRACTING CRITERIA.

Provide evidence and statements of compliancefintent in the form of written documentation that
the Consultant is capable of entering into a contract with the County by satisfying the Mandatory
Qualification and Contracting Requirements that follow:

A. QUALIFICATION REQUIREMENTS

1.

Consultant must have specific experience providing the specified services
following a natural disaster. Provide a statement of compliance.

Consultant must not have been prohibited from doing business with any
governmental entity for any reason within the last 10 years. Provide a statement of
compliance.

Consultant must not be operating under Chapter 11 or any other financial restraints
that would preclude his ability to enter into equipment leasing or rental
arrangements. Provide a statement of compliance.

B. CONTRACTING REQUIREMENTS

1.

Successful Consultant must, upon award of a contract, secure a Performance
and Payment Bond for the full term of the contract. Upon contract activation,
Payment and Performance Bonds are required to be filed with Commissioner's
Court prior to the starting of a project. See Bond Requirements in Special
Conditions.

Successful Consultant must perform as an independent contractor and, as such,
must have and maintain complete control over all of its employees and operations.
Provide a statement of intent.

Successful Consultant must not assign, sublet, or transfer its interest or obligations
of this project. Provide a statement of intent.

C. INSURANCE REQUIREMENTS

1.

Consultant must provide proof of insurance to demonstrate compliance with the
County's requirements specified in this package. See Insurance Requirements in



Special Conditions.

Successiul Consultant must not begin any work under the contract until he/she has
obtained all required insurance and provided the County Purchasing Manager with
the related certificates and endorsements. Nor shall the Consultant allow any
Subcontractor to commence work until all similar insurance required of the
Subcontractor has been so obtained. The Consultant may provide insurance
coverage for all his Subcontractors, at Consultant's cost. However, all
Subcontractors must provide their own Workers' Compensation Insurance per
State law. For the duration of the project, the Consultant must provide the
insurance listed below and document required coverage with certificates of
insurance.

D. USE OF SUBCONTRACTORS

1.

Successful Consultant may use Subcontractors for this project. Consultant must list
Subcontractors proposed for this project and their respective duties.

No Subcontractor may provide services unless the County consents. The
Consultant shall be responsible for completing all contract work even if a
Subcontractor has assumed responsibility to complete certain work. Also, the
Consultant shall be responsible for the actions and  performance of all
Subcontractors. Furthermore, the Consultant agrees that any subcontract for this
project will include the same mandatory insurance requirements in favor of the
County as are specified in the County's contract with the Consultant, unless
Consultant provides such coverage for his/her Subcontractors. However, all
subcontractors must provide their own Workers' Compensation Insurance per
State law. Subcontractor certificates of insurance and endorsements must be
collected by the Consultant and made available for County Purchasing Manager
review upon request. Provide statement of compliance.

V. PROJECT REQUIREMENTS.
Provide detailed information on Consultant's ability to satisfy the project requirements.
A. EXPERIENCE:

1.

Describe Consultant's overall experience performing large-scale debris removal
monitoring and work similar to this project.

Describe Consuitant's experience during the last 5 years performing large- scale
projects or other work similar to this project. The Consultant must identify similar
projects that he/she successfully completed, including date and location, nature of
work, value of the contract, and the name and telephone number of the customer's
point of contact for reference purposes.

Describe Consultant's most recent experience in mobilizing iarge workforces under
routine and emergency conditions.

If the Consultant intends to use Subcontractors to assist in the work, the Consultant
shall also identify similar work successfully completed by the Subcontractors.

Document Consultant’s ability to provide appropriate training for personnel that will
be employed for work under this project.



GENERAL PROJECT REQUIREMENTS

Responses must acknowledge these basic requirements and base responses to this
RFP on these general specifications.

1.

Newton County intends to engage a Consultant to assist the County with menitoring
the work of the Debris Removal and Hauling Contractor in the field, at Temporary
Debris Staging and Reduction Sites (TDSRS), and at disposal sites. Contract
monitors are necessary to assure that the terms of the debris and waste
management contracts are satisfied by the Debris Removal and Hauling contractor
and his subcontractors during the removal and hauling of debris/waste from public
access roads, rights-of- way and public property; during handling and processing at
TDSRSs; and, at disposal sites. Monitors will be assigned to debris loading areas,
TDSRSs, and disposal sites. In addition, roving monitors will be assigned to help
verify that the County's debris management plan and contracts are effectively and
efficiently executed.

Newton County will assign a Debris Manager (DM) and will establish a Contract
Management Center or other operational group setting to provide overall
coordination of recovery operations. The Debris Manager will be the primary
point of contact for the Contractor and will resolve contract administration issues
and disputes. The Monitoring Services Contractor is to provide expertise for and
assistance to the County's Debris Manager and also assist County staff at the
Contract Management Center in overseeing and documenting the debris
management operations. Services are to be provided in these general task areas,
but are not necessarily limited to these task areas:

a. Development of a Monitoring Plan.
Truck and trailer measurement, certification, marking and tracking.

Equipment registry and tracking.

Debris/waste management workforce registry and tracking.
Field monitoring.

Debris management tracking.

Trip ticket management.

Data administration.

Invoice reconciliation.

QA/QC program management.
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Complaint resolution.
l Detailed daily reports on the status, effectiveness, volumes handled, and
other pertinent data for all debris operations.

m. All monitoring workforce requirements, including but not limited to staffing,
training, equipment, safety training and enforcement, mobilization,
fransportation and logistic support.

n. Site Safety Plan preparation and maintenance.

Compliance with all applicable Federal, State and local rules relative to the
monitoring operations.
p. Preparation of  documentation to  support Federal cost



reimbursement processes.

q. Related activities for effective and efficient debris management operations
deemed necessary or desirable on the basis of the Contractor's experience
when authorized by the County Debris Manager.

PROJECT APPROACH

1.

Provide a synopsis of the Consultant's depth of knowledge of the project's scope
and special requirements as the Consultant perceives them.

Provide a general description of how the Consultant's intended approach to the
work. That description must include a statement of the requirements as Consultant
perceives them, resource mobilization strategy, and general field operations
strategy. Exceptions to the project work as described by the County must fully be
explained.

Provide a brief summary of the Project Work Plans (Field Operations,
Communications, Work Site Safety, etc.) that will be developed for the project.

Describe frequency and nature of meetings anticipated or deemed necessary to
address project requirements.

WORKFORCE INFORMATION

1.

Consultant(s) are encouraged to review Newton County's pre-positioned
Debris/Removal and Hauling RFP to ascertain the anticipated scope of work in
order to estimate the nature and size of the project workforce that will be required.

Responses must acknowledge these workforce planning standards and must

demonstrate the Respondent's ability to satisfy these requirements:

a. Within 24 hours of notification, the Consultant shall provide a sufficient
number of professionals and qualified personnel to meet all contract
requirements and monitoring needs associated with this project, including,
as a minimum forces necessary to:

1) Establish and staff a monitoring workforce management center in
the vicinity of a Newton County government office designated by the
County at the time of notification.

2) Implement a debris/waste contractor equipment and workforce
registration and tracking program.
b. Within 48 hours of notification, the Consultant shall provide a sufficient

number of professionals and qualified personnel to mest all contract
requirements and monitoring needs associated with this project, including,
as a minimum forces necessary fo:
1) Monitor debris loading sites.

2) Monitor operations at Temporary Debris Staging/Storage and
Reduction Sites (TDSRS).
3) Monitor dumping operations at disposal sites.

4)  Provide roving debris monitors to evaluate the effectiveness of debris,
hazardous material, and other disaster-related waste removal.
C. All personnel shall be a minimum of 18 years of age, be fluent in the English
language and have a valid driver's license issued in the United States. The
Consultant will be required to increase its staffing from this



E.

point depending on the scope of the debris/waste removal operations, to
be consistent with the number of field operations teams deployed by the
debris contractors. At the discretion of the Debris Manager, the Consultant
may be required to replace any debris monitor for cause. As part of this
proposal, the Consultant must indicate and explain how he/she will ensure
the availability of a sufficient number of personnel to support this scope of
work and also how additional personnel will be engaged should the scope
of operations require additional monitors to meet County needs.

The Consultant shall provide all debris monitors with appropriate personal
protective equipment to include, but not be limited to, eye protection,
hearing protection, safety shoes, safety vests, hard hats, and wet weather
clothing, to comply with all applicable Federal, state and local
occupational health and safety requirements.

The Consultant shall provide debris monitors with necessary transportation,
all communications equipment (cell phone, satellite phones, radio, etc.)
necessary to remain in contact with their supervisors or other key personnel
who in tumn are in direct contact with the Contract Management Center.
The Contractor shall also provide all required logistical support for the
personnel he/she engages, including lodging, meals and other necessary
support services. The Contractor's supervisory personnel will be wholly
responsible for support the Contractors operations and resolving conflicts
within the scope of or in any way associated with those operations.
The Consultant shall provide temporary office space and other facilities
as necessary to carry out the scope of the work and to support the
Contractor's workforce.
Upon activation of the contract, the Consultant shall immediately contact the
County's Debris Manager to coordinate workforce assignments. It is
anticipated that the County's debris management Consultant will establish
debris management zones within the County and the Contractor will be
expected to assign monitors in a manner consistent with the debris removal
operations.

3. Respondents must provide a detailed description of the resources (workforce and
equipment) available to be employed on the project, including:

a.

Summary of the Respondent's personnel that will be dedicated to the
project, including:
1) The number of management employees that will be assigned to
the contract, their job titles, and responsibilities.
2) The names of and resumes for all members of the Project
Management Team.
3) The name of the Respondent's claims representative.
List of the Subcontractors with whom the Respondent has agreements for
post-disaster support.

CAPABILITY, CAPACITY, AND AVAILABILITY.

1. Describe how Consultant intends to maintain its capability, capacity, and availability
of forces to respond if activated by the County following a tornado/flood/or other
natural hazard or man-made disaster. Knowing that the



Consultant may have similar contracts in other geographic areas, describe how
Consultant will satisfy all contractual obligations for Newton County simultaneously
with other obligations.

« Provide detailed resumes for key managers with a reference number for
each. [dentify ail participants as local or non-local and provide percentage
of participation in each previous project listed above.

» Identify the engineering and technical staffs who will be working on each
project and include responsibility (project engineer, consuitant, etc.) and
designation of primary contact for County staff.

Describe how Consultant intends to complete the project in the timeframe desired
by the County. Comment on how Consultant's ability to perform will be affected
by a smaller and/or larger disaster event generating significantly smaller or larger
volumes of hazardous wastes for removal and disposal.

What contracts you have in Texas and resources that can be mobilized from others
areas for support.

F. DESCRIPTION OF MONITORING SERVICES

1.

2,

Respondent must provide a detailed description of the services that Respondent
will perform upon issuance of each Notice to Proceed. The description of services
shall address all elements of the General Statement of Work described in
Section Il, page 12 of this RFP. In addition, the Respondent may include other
services which, in the Respondent's experience, are necessary or desirable in
carrying out the intent of the proposed Contract and/or achieving the County's
stated goals with respect to debris management operations following a disaster,

The description of services must, at a minimum, include the following:

a. A detailed description of the method and manner of monitoring the removal
and lawful disposal of disaster-generated debris to ensure that the debris
removal hauling contractors are performing in accordance with the
provisions of the contracts, satisfying applicable local, State
and Federal statutory and regulatory requirements and adhering to FEMA
guidelines that govern the eligibility of those recovery services for Federal
reimbursement of the County's costs. The information provided should
demonstrate how the Respondent will satisfy the requirements of the
project, including:

1) Scope and sequence of monitoring operations to be performed

2) Manner in which volumes of debris/waste will be estimated in the
field, at TDSRS locations, and at landfills or disposal sites

3) Methodology for monitoring the collection, tracking, and disposal of
disaster related materials

4) Description of the documentation, accounting, and financial processes,
procedures and controls that will be utilized in managing, monitoring
and accounting for the resources to be employed

5) Organization Chart that identifies the assignment of specific
responsibilities to key personnel to ensure that all management
functions are identified and an organization developed to insure that
all project requirements are satisfied



6)

Furnishing and operating an automated/electronic (paperless)

debris tracking system.

A summary of the Respondent's project approach and proposed operating
procedures relative to these key elements of the project, including at a
minimum:

1)

2}
3)
4)

10)
11)
12)
13)
14)
15)

Debris Removal and Hauling Contractor workforce and equipment
registration and tracking
Equipment identification in the field
Truck certification, registration, and marking
Document management and controls, including Load Tickets
and reports
Data collection
Data assimilation/integration
Employment of GIS mapping, use of GPS, and other means of
documenting

Communications ~ with  Debris Removal and Hauling
Contractor workforce

Assembling the data necessary to prepare the Status Reports
described below

Database management

Quality Assurance (QA) for Loading Site Monitors

Quality Assurance for TDSRS Operations Monitors

Quality Assurance for Landfill Operations Monitors

Complaint tracking and resolution

Monitoring ~ workforce  health and safety training and
compliance monitoring

A summary of Respondent's capability to manage data collection and
provide status reports and documentation required for the project, including:

1)

Morning summaries from the Debris Removal and Hauling
Contractor addressing:

» Number of crews and types and quantities equipment to be
deployed that day

= Areas where crews and equipment will be assigned

= Status of TDSRS operations, including volumetric
reduction methods to be employed

= Changes in operationai status or problems encountered since
the previous report

= Numbers of monitoring crews to be dispatched and locations
where crews will be assigned

Evening summaries addressing:

= Overall status of Debris removal operations

= Number of crews and types and quantities of equipment
employed that day

= Issues or problems affecting field operations



H.

Complaint referrals

Damage referrals or updates

Monitoring issues

TDSRS issues

Qverall status of geographic area

Numbers of monitoring crews deployed and locations where

crews were assigned

3} Daily reports that address the types and volumes of debris/waste
collected, transported, processed, delivered to disposal sites, stc.,
on the previous day, broken down by:

Contractor

Other forces

TDSRS

Community drop off site

Disposal site

Locations where debris/waste was collected (or 100% cleared)

GIS based maps that indicate the overall status of debris/waste

removal operations

4) Daily reconciliation of Debris Removal and Hauling Contractor's
time and materials summaries, Load Ticket submittals, and
invoices, including:
* Review invoice and backup with Debris Removal and

Hauling Contractor

* Reconcile invoice with database records
= Provide reviewed and approved invoice to County for

payment

AUTOMATED DEBRIS TRACKING AND REPORTING SYSTEMS

Per FEMA policy document 327 Public Assistance Debris Monitoring Guide, Recent
advances in automated debris management tracking systems have provided real - time
and automated tracking and reporting. FEMA embraces technological advancements and
recognizes the potential benefits of these automated systems.
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Respondent must demonstrate ownership or licensing of a proprietary automated debris
tracking and reporting system. Respondent must demonstrate in its proposal that it
maintains on hand sufficient automated debris tracking equipment dedicated to meet the
needs of the County. If Respondent is licensing such technology, Respondent must
provide a written letter from licensor acknowledging licensor has a minimum of 100 devices
on hand for Respondent's use in the event of a disaster and that such devices will be made
available for the County's recovery efforts. Respondent shall include graphic illustration and
explanation of system capability and be prepared to demonstrate system functionality if
requested at the time of proposal evaluation andfor interview. Respondent shall be
required to submit hourly rates (in fee schedule) for operations with and without use of the
automated system. Respondent's inability to provide automated system in a timely
manner shall be grounds for default and the calling of performance bond.

EXCEPTIONS TO RFP REQUIREMENTS

Respondents must fully explain any exceptions taken to the requirements of this RFP,
including why any of the specified information was not included or why such



information should not be considered in selecting a Consultant for the project.

. OPTIONAL ADDITIONAL INFORMATION

1. Respondents may provide relevant information in addition to the material and
information specified in this RFP, to the extent that such information bears directly
on the subject of this RFP.

V. EVALUATION OF RESPONSES
A. EVALUATION PROCESS

1. Consultants will be evaluated for this project solefy on the basis of the
information submitted in response to the Request for Proposals. The County will
use a two-step evaluation process to identify the Best Qualified responder.

a. Step I. Respondents must demonstrate that they satisfy the mandatory

qualification and contracting criteria and project requirements by submitting
the information specified in this RFP. All Responses will be screened for
compliance with the mandatory qualification elements, such as the
required statements of compliance. Those that satisfactorily complete that
screening process will proceed to Step II.

b. Step Il. Respondents will be evaluated on the basis of the technical and
project performance information they submitted. Step Il will result in point
awards in the following categories. The point values shown are the
maximums associated with each category:

1) Consultant Experience " 40 Points
2) Project Approach 10 Points

3) Capability, Capacity and Availability 20 Points

4) Automated Debris Tracking and .
Reporting Systems (ADMS) Capabilities 10 Points

5} Other Supporting Information

L . 10 Points
« Resource availability, including all
resources
* Number of Contracts in place
6) Pricing 10 Points
TOTAL 100 Points
C. The total points assigned for each proposal will be the basis for identifying
and selecting the best qualified Respondent.
d. Submission of a response to this RFP implies Respondent's acceptance

of the evaluation technique and that subjective judgment must be
made by Newton County during the assigning of points.



The County reserves the right to deny qualification to any Consultant that,
in the opinion of the County, does not satisfy the Mandatory Pre-
Qualification Criteria or is not capable of satisfying the Project
Requirements. The County may, at its own discretion, waive defects,
irregularities, or informalities in the pre-qualification process or in any
response to the process that, in the County Contract Administrator's
opinion, seems most advantageous to the County and in the best interest
of the public.
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PRELIMINARY SPECIFICATIONS

A.

GENERAL

The following preliminary specifications have been developed by Newton County

for monitoring of disaster related debris and waste management operations carried
out by the County's designated Debris Removal and Hauling Contractor.

These Preliminary Specifications will be used in negotiating final specifications for the
project once a Consultant has been selected.

LOADING SITE MONITORING SERVICES

Monitors will be assigned in accordance with the Contractor's Monitoting Plan and
shall be responsible for carrying all provisions of this contract without specific
additional direction from Newton County. The following minimum conditions apply:

1.

a.

Contractor shall, within 48 hours, be prepared to provide qualified on site
personnel to monitor debris removal operations at debris loading sites
located throughout Newton County. Additional sites may be added as
debris removal efforts increase. Each loading site will operate, at a
minimum, approximately 12 -14 hours per day, 7 days per week. Exact
number and location of loading sites will be determined by Debris Manager
in coordination with the debris removal Contractor.

The Contractor will have Loading Site Monitors stationed at each loading
site operated by the debris removal Contractor and coordinated with the
Debris Management Center the day before beginning the work. The
Contractor must be prepared to provide a minimum of two Loading Site
Monitors fo be stationed at each loading site. Each truck driver wilt be given
a load ticket that validates where the material originated and that it is
eligible for pickup. Load tickets will be issued in accordance with established
procedures and as a minimum must contain either a street address or the
nearest intersection or Global Position Satellite (GPS) location to be valid.
The volume of debris hauled will be estimated at the TDSRS by the
Disposal Site Monitor. Load Tickets will be provided by the contractor.
Each monitor will be fully accountable for all Load Tickets issued to him/her.

Contractor shall provide all management, supervision, labor, transportation,
mobile communications equipment, all safety equipment, digital cameras,
video cameras, and other equipment necessary to initiate debris load
tickets to document the removal of eligible debris from public access
roadways, public rights-of-way, and public property within Newton County.



h.

Contractor must be prepared to provide Loading Site Monitors per site per
day at a minimum of a 12-14 hour shift. Contractor must provide personnel
with transportation to and from the loading site(s), mobile communications
equipment necessary to remain in contact with dispatch and supervisor(s)
at all times, and all logistic support.
All Loading Site Monitors must speak English, be a minimum of 18 years of
age, and have a valid driver's license issued in the United States.
All Loading Site Monitors must have experience in at least one of the
following:

* Entry level engineer

» Solid waste site operations

* Construction inspector

+ Land clearing operations

* Entry level surveyor

* Solid waste collections

* Previous similar monitoring or inspection experience

Supervisors and all identified Loading Site Monitors must attend
a %-day debris monitor training session to be conducted at a
location specified by the Debris Manager before the start of the
first shift. Training will be the responsibility of the Contractor
and must be approved by the County.

Monitors must be capable of working in an outside environment and be able
to climb a staircase ladder of 10 feet high.

C. TDSRS / DISPOSAL SITE MONITORING SERVICES

1.

Monitors will be assigned in accordance with the Contractor's Monitoring Plan and
shall be responsible for carrying all provisions of this contract without specific
additional direction from Newton County. The following minimum conditions apply:

a.

The Debris Disposal Site Monitors is to complete the load ticket and
estimate volumes that have been transported to TDSRSs or to landfills or
other disposal sites for processing, temporary staging/storage, volumetric
reduction, recycling, or disposal.

Contractor shall provide a minimum of two Disposal Site Monitors per
TDSRS or disposal site per day for a minimum of a 12-14 hour shift. In the
event that 24-hour operations are authorized, Contractor shall provide
monitors for 24-hour operations, with no person being assigned to
monitoring duties for more than 12 hours in any 24-hour period.

Contractor shall provide Disposal Site Monitors with transportation

to and from the TDSRS and/or landfill sites and mobile

communications equipment necessary to remain in contact

with dispatch and supervisor(s) at all times, logistic support,

and all safety equipment, digital cameras, video cameras, and other
equipment necessary to safely perform the site monitoring functions.



d. Monitors must speak English, be capable of working in an outside environment,
and be able to climb a staircase ladder 10 feet high.

e. Monitors must be a minimum of 18 years of age, and have a valid driver's license
issued in the United States.
f. Monitors must have experience in at teast one of the following job categories:

Entry-level engineer

Construction inspector

Entry level surveyor

Solid waste site operations

Land clearing operations

Solid waste collections

Previous similar monitoring or inspection experience

g. Supervisors and all identified Disposal Site Monitors must attend a
%-day debris monitor training session to be conducted at a location specified by
the Debris Manager before the start of the first shift. Training will be the
responsibility of the Contractor and must be approved by the County.

D. ROVING DEBRIS MONITOR SERVICES

1. Monitors will be assigned in accordance with the Contractor's Monitoring Plan and shall
be responsible for carrying all provisions of this contract without specific additional direction
from Newton County. The following minimum conditions apply:

a. The function of the Roving Debris Monitors is to verify that:

1)

2)
3)
b.
C.
d.
e,

All eligible debris is being removed from designated public
rights of-way and public property within designated debris
zones in Newton County.

Ineligible debris is not being picked up.

Debris Removal and Hauling contractors are performing their assigned work
in a manner consistent with the terms of their Agreement with the County.
Contractor shall provide at least one Roving Debris Monitor for each
debris pickup zone to monitor and verify eligible debris removal from
designated public access roads within the debris pickup zone. The Roving
Debris Monitor(s) must be prepared o operate minimum of 12 to 14 hours
per day, 7 days per week, consistent with the County's established work

schedule for the debris management contractor.
Contractor must provide Roving Debris Monitors with transportation,
mobile communications equipment, all safety equipment, digital cameras,
video cameras, and other equipment necessary to perform the roving debris
monitoring functions.
All Roving Debris Monitors must speak English, be a minimum of
18 years of age, and have a valid driver's license issued in the United
States.
All monitors must have experience in at least one of the following:

* Entry level engineer

« Consiruction inspector

= Entry level surveyor

+  Solid waste site operations

» Land clearing operations



+ Solid waste collections
» Previous similar monitoring or inspection experience

f. Supervisors and all identified Roving Debris monitors must attend a %-day
debris monitor training session to be conducted at a location specified by
the Debris Manager before the start of the first shit. Training will be the
responsibility of the Consultant and must be approved by the County.

g. Contractor shall provide all management, supervision, labor, transportation,
and equipment necessary to monitor the operations of the debris removal
and disposal Contractor.

h. Roving Debris Monitors must be capable of working in an outside
environment and be able to climb a staircase ladder of 10 feet high.

E. DEBRIS MANAGEMENT CONSULTING SERVICES

1.

The Contractor shall provide an experienced professional (Consultant) to assist the County
in overseeing the debris management operations, including but not limited to clearing,
loading, hauling, reduction, TDSRS/landfill operations, and other related activities. The
Consultant must have broad debris removal operations management experience, including
experience with debris removal operations, oversight of temporary debris storage and
reduction sites, debris recycling and disposal. Required experience includes in-depth
working knowledge of recovery operations, U.S. Army Corps of Engineers and similar
debris management guidelines, and FEMA eligibility and reimbursement guidelines.

The Consultant will work directly with the County's Debris Manager or as otherwise directed
by that official. The Consultant shall perform work as assigned which may include but not
be limited to review of debris management plans and procedures, drafting task orders, work
plans and reports, audit of debris management contractor activities, operations, develop
information for public dissemination on debris removal, reduction and disposal, and other
duties as assigned.

The Consultant shall be available on site at the Debris Management Center for a minimum
of two weeks following mobilization. The Debris Manager will establish the service
requirements and length of time those services are needed based on needs of the County.

F. OPERATIONAL REQUIREMENTS

1.

The Contractor will oversee documentation of the equipment and other resources provided
by the County's debris management contractor prior to the clearing, removal or hauling of
any debris. At a minimum, the Contractor shall provide all necessary personnel and
equipment to:

< Assign a unique number to each truck, trailer or other piece of equipment
= Photograph each piece of equipment

= Accurately measure the inside of each truck/trailer load bed and calculate its full
ioad capacity.

« ldentify the owner/operator of the equipment

« Ensure that each piece of equipment is clearly labeled on both sides with: the name

of the prime contractor and, if appropriate, the subcontractor; the owner or operator,
as appropriate, the equipment number assigned; and, for trucks and trailers, the full



